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SUPPLEMENTAL INFORMATION

1.  General Information:  On this Time and Materials task order, the Contractor shall provide Total Package Fielding (TPF)

for the PLS, HEMTT, PLS Trailer and the EMM at various locations.  The effort under this task order shall be doen in accordance

with the Scope of Work as shown in Narrative C001 of this Task Order.

2.  The total award amount of this task order is $1,979,608.29.  The Ceiling amounts by CLIN are as follows:

    a.  CLIN 0001 - TPF FOR PLS:  Total dollars are $600,442.04

        (1) CLIN 0001AA (PRON J642D555J6EH), Labor ceiling dollar amount is $496,120.29.  The "Maximum Labor Hours"

authorized are listed below by FY.

            FY       LABOR CATEGORY                              HOURS

            04       Program Manager                 CONUS          20

                     Logistics Manager/Engineer      CONUS         120

                     Automotive Mechanic             CONUS         678

                     Mobil Equip Mechanic Supv.      CONUS         678

                     Production Control Clerk        CONUS          35

                     System Qualified Trng Inst.     CONUS         421

            05       Program Manager                 CONUS          50

                     Logistics Manager/Engineer      CONUS         475

                     Automotive Mechanic             CONUS       2,936

                     Automotive Mechanic            OCONUS          70

                     Mobil Equip Mechanic Supv.      CONUS       2,936

                     Mobil Equip Mechanic Supv.     OCONUS          70

                     Production Control Clerk        CONUS         175

                     System Qualified Trng Inst.     CONUS         391

          (2) CLIN 0001AB (PRON J642D555J6EH), Travel Ceiling dollar amount is $100,489.25 which includes the contractor's

G&A Rate.

          (3) CLIN 0001AC (PRON J642D555J6EH), Material Ceiling dollar amount is $3,832.50 which includes the contractor's

G&A Rate.

      b.  CLIN 0002 - TPF for PLS Trailer:  Total dollars are $269,739.34

          (1) CLIN 0002AA (PRON J642D556JEH), Labor ceiling dollar amount is $206,966.27.  The "Maximum Labor Hours"

authorized are listed below by FY:

              FY     LABOR CATEGORY                               HOURS

              04     Program Manager                 CONUS           20

                     Logistics Manager/Engineer      CONUS          110

                     Automotive Mechanic             CONUS           60

                     Mobil Equip Mech Supv.          CONUS           60

                     Production Control Clerk        CONUS           35

                     System Qualified Tng Instr      CONUS          391

              05     Program Manager                 CONUS           50

                     Logistic Manager/Engineer       CONUS          375

                     Automotive Mechanic             CONUS          333

                     Automotive Mechanic            OCONUS           24

                     Mobil Equip Mech Supv           CONUS          333

                     Mobil Equip Mech Supv          OCONUS           24

                     Production Clerk                CONUS          175

                     System Qualified Tng Instr      CONUS        2,042

                     System Qualified Tng Instr     OCONUS          304

          (2) CLIN 0002AB (PRON J642D556JEH), Travel Ceiling dollar amount is $62,006.57 which includes the contractor's

G&A Rate.

          (3) CLIN 0002AC (PRON J642D556JEH), Material Ceiling dollar amount is $766.50 which includes the contractor's

G&A Rate.
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     c.  CLIN 0003 - TPF FOR EMM:  Total dollars are $59,939.42.

         (1) CLIN 0003AA (PRON P146F3012T2T), Labor ceiling dollar amount is $45,792.02.  The "Maximum Labor Hours"

authorized are listed below by FY:

             FY       LABOR CATEGORY                                HOURS

             04       Program Manager                CONUS             10

                      Logistic Manager/Engineer      CONUS             20

                      Automotive Mechanic            CONUS             21

                      Mobil Equip Mech Supv          CONUS             21

                      Production Control Clerk       CONUS             10

                      System Qualified Tng Instr     CONUS             55

             05       Program Manager                CONUS             50

                      Logistics Manager/Engineer     CONUS            160

                      Automotive Mechanic            CONUS            126

                      Mobil Equip Mech Supv          CONUS            126

                      Production Control Clerk       CONUS             40

                      System Qualified Tng Instr     CONUS            330

         (2) CLIN 0003AB (PRON J642F3012T2T), Travel ceiling dollar amount is $13,380.90 which includes the contractor's

G&A Rate.

         (3) CLIN 0003AC (PRON J642F3012T2T), Material ceiling dollar amount is $766.50 which includes the contractor's

G&A Rate.

      d. CLIN 0004 - TPF FOR HEMTT:  Total dollars are $1,049,487.50.

         (1) CLIN 0004AA (PRON J642D557J6EH), Labor ceiling dollar amont is $839,541.51.  The "Maximum Labor Hours"

authorized are listed below by FY:

             FY       LABOR CATEGORY                                HOURS

             04       Program Manager                CONUS             50

                      Logistics Manager/Engineer     CONUS            362

                      Automotive Mechanic            CONUS            180

                      Mobil Equip Mech Supv          CONUS            180

                      Production Control Clerk       CONUS             80

                      System Qualified Tng Inst      CONUS          2,139

             05       Program Manager                CONUS            150

                      Logistics Manager/Engineer     CONUS          1,620

                      Automotive Mechanic            CONUS          1,070

                      Mobil Equip Mech Supv          CONUS          1,070

                      Mobil Equip Mech Supv         OCONUS             32

                      Production Control Clerk       CONUS            400

                      System Qualified Tng Inst      CONUS         10,694

         (2) CLIN 0004AB (PRON J642D557J6EH), Travel ceiling dollar amount is $206,113.49 which includes the contractor's

G&A Rate.

         (3) CLIN 0004AC (PRON J642D557J6EH), Material ceiling dollar amount is $3,832.50 which includes the contractor's

G&A Rate.

3.  The following wage determinations are incorporated by reference only:

        Wage Determination        Revision          Date

           1994-2301                 24          27 May 2004

           1994-2205                 23          18 Jun 2004

           1994-2285                 23          27 May 2004

           1994-2511                 24          27 May 2004
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           1994-2393                 26          18 Jun 2004

           1994-2187                 22          27 May 2004

           1994-2377                 19          27 May 2004

           1994-2543                 34          29 Jun 2004

           1994-2523                 19          30 May 2004

           1994-2223                 22          08 Jul 2004

           1994-2309                 29          27 May 2004

           1994-2567                 24          30 Sep 2003

           1994-2229                 23          24 Jun 2004

           1994-2141                 29          18 Jun 2004

           1994-2473                 28          24 May 2004

           1994-2159                 23          27 May 2004

           1994-2447                 24          27 May 2004

           1994-2537                 26          28 Jun 2004

           1994-2213                 32          21 Jul 2004

           1994-2153                 33          27 May 2004

           1994-2001                 25          05 Aug 2004

           1994-2401                 28          25 Jun 2004

           1994-2255                 22          23 Jun 2004

           1994-2177                 21          26 Jul 2004

           1994-2079                 28          05 Aug 2004

           1994-2517                 27          23 Jul 2004

           1994-2203                 22          17 Jun 2004

           1994-2573                 22          27 May 2004

           1994-2473                 29          04 Aug 2004

           1994-2069                 23          17 Jun 2004

           1994-2515                 30          10 Aug 2004

           1994-2453                 19          22 Jul 2004

           1994-2499                 22          05 Aug 2004

           1994-2011                 28          10 Aug 2004

           1994-2325                 28          10 Aug 2004

           1994-2213                 32          21 Jul 2004

           1994-2067                 22          05 Aug 2004

           1994-2277                 22          09 Jul 2004

           1994-2447                 25          05 Aug 2004

           1994-2449                 18          02 Aug 2004

           1994-2309                 30          05 Aug 2004

           1994-2317                 20          26 Jul 2004

           1994-2063                 23          06 Aug 2004

           1994-2331                 23          27 May 2004

4.  The Performance Period for this Task Order is from 1 Sep 04 through 28 Feb 05.

5.  Overtime on this task order is not authorized unless approved by the contracting officer.

5.  The Performance Certifier for this effort is Mr. Ron Papiernik, (586) 574-6810, e-mail Papiernik@tacom.army.mil.

                                               *** END OF NARRATIVE A 001 ***
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             SUPPLIES OR SERVICES AND PRICES/COSTS

0001          SECURITY CLASS: Unclassified

0001AA        SERVICES LINE ITEM                                                                           $        496,120.29              __________________                                                                            __________________

              NOUN: PLS - TPF CONTRACT (LABOR)

              PRON: J642D555J6    PRON AMD: 01    ACRN: AA

              AMS CD: 51108309008

                 Maximum Labor Hours authorized

                 under this CLIN is 10,623

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $       496,120.29

0001AB        SERVICES LINE ITEM                                                                           $        100,489.25              __________________                                                                            __________________

              NOUN: PLS - TPF CONTRACT (TRAVEL)

              PRON: J642D555J6    PRON AMD: 01    ACRN: AA

              AMS CD: 51108309008

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $       100,489.25

0001AC        SERVICES LINE ITEM                                                                           $          3,832.50              __________________                                                                            __________________

              NOUN: PLS - TPF CONTRACT (MATERIAL)

              PRON: J642D555J6    PRON AMD: 01    ACRN: AA
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              AMS CD: 51108309008

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $         3,832.50

0002          SECURITY CLASS: Unclassified

0002AA        SERVICES LINE ITEM                                                                           $        206,966.27              __________________                                                                            __________________

              NOUN: PLS TRAILER - TPF (LABOR)

              PRON: J642D556J6    PRON AMD: 01    ACRN: AA

              AMS CD: 51108309008

                 Maximum Labor hours authorized

                 under this CLIN are 4,974.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $       206,966.27

0002AB        SERVICES LINE ITEM                                                                           $         62,006.57              __________________                                                                            __________________

              NOUN: PLS TRAILER - TPF (TRAVEL)

              PRON: J642D556J6    PRON AMD: 01    ACRN: AA

              AMS CD: 51108309008

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL
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               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $        62,006.57

0002AC        SERVICES LINE ITEM                                                                           $            766.50              __________________                                                                            __________________

              NOUN: PLS TRAILER - TPF (MATERIAL)

              PRON: J642D556J6    PRON AMD: 01    ACRN: AA

              AMS CD: 51108309008

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $           766.50

0003          SECURITY CLASS: Unclassified

0003AA        SERVICES LINE ITEM                                                                           $         45,792.02              __________________                                                                            __________________

              NOUN: EMM DUMP-TPF (LABOR)

              PRON: P146F3012T    PRON AMD: 01    ACRN: AB

              AMS CD: 53501900154

                 Maximum Labor hours authorized

                 under this CLIN are 929.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $        45,792.02

0003AB        SERVICES LINE ITEM                                                                           $         13,380.90              __________________                                                                            __________________
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              NOUN: EMM DUMP-TPF (TRAVEL)

              PRON: P146F3012T    PRON AMD: 01    ACRN: AB

              AMS CD: 53501900154

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $        13,380.90

0003AC        SERVICES LINE ITEM                                                                           $            766.50              __________________                                                                            __________________

              NOUN: EMM DUMP-TPF (MATERIAL)

              PRON: P146F3012T    PRON AMD: 01    ACRN: AB

              AMS CD: 53501900154

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $           766.50

0004          SECURITY CLASS: Unclassified

0004AA        SERVICES LINE ITEM                                                                           $        839,541.51              __________________                                                                            __________________

              NOUN: HEMTT - TPF (LABOR)

              PRON: J642D557J6    PRON AMD: 01    ACRN: AA

              AMS CD: 51108309008

                 Maximum Labor hours authorized

                 under this CLIN are 18,027.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $       839,541.51

0004AB        SERVICES LINE ITEM                                                                           $        206,113.49              __________________                                                                            __________________

              NOUN: HEMTT - TPF (TRAVEL)

              PRON: J642D557J6    PRON AMD: 01    ACRN: AA

              AMS CD: 51108309008

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $       206,113.49

0004AC        SERVICES LINE ITEM                                                                           $          3,832.50              __________________                                                                            __________________

              NOUN: HEMTT - TPF (MATERIAL)

              PRON: J642D557J6    PRON AMD: 01    ACRN: AA

              AMS CD: 51108309008

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2005

                            $         3,832.50
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DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

TOTAL PACKAGE FIELDING ARMY MODERNIZATION TRAINING

TASK ORDER

General

The TPF work effort is characterized in four phases:

            Phase 1 pertains to telecommunications and automation support.

Phase 2 pertains to logistics management support.

Phase 3 includes the deprocessing and fielding efforts.

Phase 4 includes Army Modernization Training (AMT).

This work directive authorizes the Contractor to proceed with the performance of tasks to accomplish work in all four phases

for the Product Manager Heavy Tactical Vehicles.  The contractor shall maintain all information, documents, associated reports

and/or automated databases relative to the TPF process for the duration of the contract and make disposition per instructions

of the Contracting Officer.

PHASE 1 SCOPE OF WORK (Telecommunications and Automation Support):

1.         The Contractor will use an automated TPF/AMT system and necessary telecommunications support that has the capability

to allow the exchange of data between the Contractor's home base service center located in close proximity to TACOM, the various

project managers' offices, and fielding locations worldwide.  All data will be transmitted to the appropriate user via

EDI/E-Mail.  The system shall be capable of automatically:

a. Access through telephone modem the Commodity Command Standard System (CSS) and the Logistics Intelligence File (LIF).

b. Generate Materiel Requirements Lists (MRL).

c. Maintain an audit trail of changes made to each MRL as it goes from a draft to a final document.

d. Generate the appropriate transactions to build TPF packages in the Fielding Requirements Database (FRET) that match

the quantities in the computer generated MRL.

e. Generate the appropriate transactions to keep the TPF packages in the FRET data base in agreement with the MRL as

changes are make to it as it goes from a draft to a final document.

f. Compare LIF and FRET data and where discrepancies exist, computer generates the appropriate transactions that will

update the FRET database to agree with the LIF database.

g. Generate requisitions for technical manuals and publications that can be sent to the Army Publications Center.

h. Generate the action required to provide FRET Customer Documentation to TACOM, which transfers accountability of

equipment to the gaining unit and closes out the supply systems transactions.

i. Maintain an automated serial number tracking system capable of tracing any serial number to a gaining unit and

provide the telecommunications support necessary to accommodate requests  for such information;

j. Generate, as a minimum, the following management reports and output products at the time of handoff.

   (1).       Package listing,

   (2).       Package status report,

   (3).       Package assessment report,

   (4).       Joint supportability assessment report,

   (5).       Package movement report,
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   (6).       Joint inventory report,

   (7).       After-action report,

   (8).       Shortage report, and

   (9).       Funding forecast; and

k.    Allow two-way direct line telecommunications, using modem, telephone lines, and facsimile with any location Worldwide.

PHASE 2 SCOPE OF WORK (Logistics Management):

1. The Contractor shall develop and maintain a Materials Requirements List (MRL), in accordance with AR 700-142, DA PAM 700-142,

for each fielding that will identify each gaining unit's requirements for the following categories of materiel:

   a. End Items,

   b. Associated Support Items of Equipment (ASIOE),

   c. Special Tools and Test Equipment (STTE),

   d. Direct Support level Initial Issue Spare/Repair Parts (ASL),

   e. Technical Manuals and Publications, and

   f. Kits to be mounted on/in vehicles, identified in the MRL

2. The Contractor shall prepare Materiel Fielding Agreements (MFA) and/or a Logistics Support Agreement (LSA) in accordance with AR 700-

142.

3. The Contractor shall prepare, using the Mission Support Plans MSP) provided by the COTR, a draft MRL prior to scheduled

Gaining Command/Fielding Command MRL Coordination Meetings.  The Contractor will attend designated Quarterly MRL Coordination

Meetings held at TACOM.

4. The draft MRL shall identify End Item/ASIOE/Initial Issue Spare/Repair Parts requirements based on Support List Allowance

Computation (SLAC) decks in accordance with AR 725-50. The Contractor shall request SLAC decks from TACOM and supporting commands

as necessary.

5. Using information resulting from the MRL coordination meeting, the Contractor shall update the draft MRL and provide the

PM/HTV with a final draft MRL.

6. The contractor shall update the final draft MRL after approval by the COTR.

7. The Contractor shall keep an audit trail of all changes made to each MRL, recording why each change was made.

8. The contractor shall build corresponding packages in the FRET database in accordance with DA PAM 700-142 upon completion of

each draft MRL.

9. Upon completion of each draft MRL, the contractor shall build corresponding packages in the FRET database in accordance with

DA PAM 700-142.

10. The Contractor shall build FRET packages by submitting YZB1/YZB2/YZB3 (package header information), YZC (NSN information)

and YZZ1 (quantity information) transactions in accordance with the provisions set forth in the Automated Data Systems Manual

(ADSM) 18-LFA-JAX-ZZZ-UM-03 published by the US Army Material Command Central Systems Design Activity (US AMC CSDA).

11. As changes are made to each MRL, as it progresses from a draft to a final document, the Contractor shall submit appropriate

transactions, in accordance with ADSM 18-LFA-JAX-ZZZ-UM-03, to keep the FRET packages in agreement with the MRL.

12. The Contractor shall correct all FRET rejects in accordance with ADSM 18-LFA-JAX-ZZZ-UM-03.  Those that are beyond the

Contractor's ability to correct will be brought to the attention of the COTR.

13. The Contractor shall initiate and execute requisitioning actions for each FRET package in accordance with

ADSM 18-LFA-JAX-ZZZ-UM-03.
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14. Prior to initiating requisitioning actions for each FRET package, the Contractor shall provide the package cost to the COTR

who will verify funds availability in accordance with the requirements, quantities, and schedules provided by the COTR or the

applicable PM representative.

15. Once funding is available, and upon direction of the COTR, the Contractor shall submit YZU transactions to initiate

requisitions for the materiel in the FRET packages, in accordance with ADSM 18-LFA-JAX-ZZZ-UM-03.

16. The Contractor shall requisition a "starter set" of technical manuals and publications, for each gaining unit, from the Army

Publications Center in accordance with DA PAM 700-142, AR 700-142.

17. Once requisitions are submitted, the Contractor shall monitor the supply status and package fill by using Logistics

Information Data Base (LIDB), FRET, and CCSS information and making direct contact with item managers and depots.  The

contractor shall provide such package fill and movement information to the COTR, 30, 60, 90 Days prior to scheduled fieldings.

18. The Contractor shall compile, and submit to the COTR, first unit equipped (FUE) 60 day or (FUE) 90 days supportability

assessments in accordance with AR 700-142 and DA PAM 700-142.

19. The Contractor shall initiate "TPF Shipping Directive" requests for shipment of packages and materiel from DLA depots to

handoff sites using appropriate telecommunications.  Such requests shall be transmitted in sufficient time to allow such

materiel to arrive at staging points or handoff sites prior to scheduled handoffs.

20. The Contractor shall monitor the movement of materiel through the DOD Transportation System, through the use of LIF

information, from DLA depots to the handoff site. In addition, the Contractor shall establish on-line telecommunications with

the Military Transportation Movement Command (MTMC), DCAS offices, DLA depots, CONUS and OCONUS ports, and others responsible

for the movement of materiel from source to handoff sites.

21. The Contractor will provide a telecommunications capability at each TACOM fielding site and/or staging point identified in

this SOW.  This telecommunications capability is defined as all hardware, and software necessary to establish the capability to

communicate TPF data on a real time basis between the Contractor's base computer system and the fielding site and/or staging

point and to produce all TPF output products and management reports at the site/point.

22. The Contractor shall prepare, and provide to the COTR, periodic Depot Work-loading information in accordance with DA

PAM 700-142.

23. The Contractor shall maintain a database, whereby major serial numbered items can be easily traced to a receiving unit, and

provide serial number information to the COTR within 48 hours of request.  This data base shall contain, as a minimum, the

serial number, receiving units DODAAC, handoff date, model number, and registration number of each major item in a format to be

approved by the COTR within 60 days of contract award.

24. The Performance and Cost Report, DD Form 1423, shall be used by the Contractor to provide the Contracting Officer, COTR,

and Project Offices with the necessary contract status data to evaluate cost, schedule, and technical status of the contract.

The Contractor shall develop the format for this report, which may be produced by a manual or automated means, and obtain COTR

and Contracting Officer approval prior to submittal of the first report.

25. The Contracting Officer, or his designated representative, may visit the Contractor's facility to observe how cost and

schedule information is being generated.

26. The Contractor shall submit notification and description of any change to any procedure, with an explanation of the reason(s),

to the Contracting Officer prior to submission of any contractually required report that contains information derived from the

modified procedure.

27. The Contracting Officer, or his designated representative, is allowed access to pertinent records and data that underlie

and support the cost and schedule data reported.

28. The Contractor shall maintain all information and documents required to carry out the TPF process, along with any associated

reports or automated historical data bases, for the duration of the task in accordance with agreed upon formats and schedules.

29. The contractor shall provide input to, and have representative present at all the weekly supportability assessments to

determine readiness to support fielding.  These weekly assessments will take place at TACOM by the Contractors local

representatives.

PHASE 3 SCOPE OF WORK (Deprocessing/Fielding):
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1. The Contractor shall operate a deprocessing/handoff site at each post, installation, or central staging site designated to

support a TACOM fielding.  The deprocessing/handoff activities of the contractor will be coordinated through the use of a

telecommunications system that integrates and monitors all aspects of the total package fielding process.

2  The Contractor shall prepare and submit to the COTR, based on a COTR provided fielding schedule received from DA, the

following information as an integral part of the task order:

    a.  A proposed deprocessing/handoff rate that will meet the fielding schedule.

    b.  Personnel requirements to be provided by the gaining command to include vehicle operators and/or mechanics.

    c.  Facilities requirements to be provided by the gaining command to include secured shop, office, warehouse and yard space

for reception, inspection, storage, inventory, deprocessing and segregating all materiel to be handed off as well as contractor

owned property that must be on site.

    d.  The full extent of support required from the gaining command to include administrative, custodial, fuel servicing,

storage, security, postal and electronic message, office supplies, and equipment.

    e.  Those Class IX and Class III (package) POL supply accounts required to support the deprocessing effort.

    f.  That equipment/vehicles/materiel/facilities to be provided by the contractor.

3.  In accordance with SOW, which includes a deprocessing/fielding effort, the Contractor will accompany the COTR to the

deprocessing/handoff site and meet with the gaining command.

4.  The Contractor shall have appropriate personnel present full time at the deprocessing/handoff site per approved COTR schedule.

    a.  Deprocess and perform operational checks on end items be fielded in accordance with checklist.

    b.  Correct/repair any deficiencies identified during deprocessing.

    c. Install any kits identified in the MRL and approved by the Contracting Officer via modification to the Task Order.

    d. Obtain replacement repair parts, components and major assemblies found to be defective, using the warranty procedures.

Or if a requirement exists for a non-warranted part, contact the COTR for approval to procure and install required item, which

will be incorporated by Task Order.

    e. Take appropriate action in accordance with the Warranty Technical Bulletin as provide by the COTR.

5. The Contractor shall maintain automated shop records in order to report, at any time, the status of all vehicles on hand, the

numbers and types of vehicles previously handed off, and the status of unit sets of vehicles to be handed off during the ensuing two

week period.

6. The Contractor shall make no changes to schedules or change the ingredients of any unit set without the approval of the COTR.

7. The Contractor shall adjust, repair, clean, or replace any items found discrepant or missing during the inspection of vehicles

and joint inventory with the gaining unit.

8. The Contractor shall provide an in briefing to gaining unit and supporting post or installation personnel upon arrival at the

handoff site.

9. The Contractor shall perform a 100% joint inventory of all materiel being fielded with the gaining unit in accordance with

DA PAM 700-142.

10. At the time of handoff, the Contractor will provide in accordance with DA PAM 700-142, the gaining unit with proper posting

of, customer documentation that shall close out requisitions for materiel that was issued during the joint inventory. This

customer documentation shall be provided at the time of the joint inventory and in a media that is compatible with the gaining

unit's computer/automated system.

11. At time of handoff, the Contractor will formally transfer accountability of all materiel, in accordance with AR 710-2, by

requiring the gaining units Property Book Officer to sign appropriate documentation.

12. The Contractor shall report, to the COTR, any materiel shortages found during joint inventories.

13. The Contractor shall prepare, and provide to the COTR, appropriate deficiency and discrepancy reports (SF361) for materiel
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found to be damaged, non-conforming, or missing during the fielding process in accordance with the requirements, quantities,

and schedules set forth in DA PAM 700-142 and AR 710-2.

14. The Contractor shall prepare, for the gaining and fielding commands signature, a joint inventory report, DA 2062 & 3161

in accordance with DA PAM 700-142. Provide copies to gaining command and the COTR.

15. The Contractor shall prepare, and provide to the COTR, an After Action Report, in accordance with DA PAM 700-142 and for

each fielding conducted.

PHASE 4 SCOPE OF WORK (Army Modernization Training):

1. The purpose of Army Modernization Training (AMT), as defined in AR 350-35, is to maintain the tactical and logistical combat

readiness of military units.  The U.S. Army Tank Automotive and Armaments Command (TACOM), Executive for Operations, New

Equipment Training (NET) Group, is responsible for providing AMT support to PMs, PEOs and Foreign Military Sales customers.

The Government recognizes that the Contractor for this effort does not possess the necessary technical skills to perform all

levels of NET for all systems managed by the organizations cited above. The Government is not obligated to place all NET

requirements for this command against this contract.

2. The scope of training for the purpose of this Statement Of Work (SOW) shall include Operator (OP), Operator Preventive

Maintenance Checks and Services (PMCS), Unit Maintenance (UM) and Direct Support (DS) Maintenance, in support of materiel

fielding, sustainment of unit readiness and the transfer of knowledge on displaced (cascaded) equipment.

3. The Contractor shall procure necessary equipment (lap top computers/projectors) to support training that is conducted in a

classroom setting or hands-on (practical application) using, video, computer based and interactive satellite instruction.

Contractor Training support equipment requirements shall be identified for each training/fielding event and will be shipped

to fielding/training sites, special designated training sites, or at the TACOM NET facility in Warren, Michigan as required.

4. Contractor training support shall include utilization of developed Programs of Instruction (POI), to conduct all Operator

and Maintenance courses, in conjunction with world wide materiel fielding.  This includes the associated tasks of deprocessing

the new equipment, producing information and training videos, curriculum development, audiovisual/multi-media support and on-

site technical support.

4.1 Interactive Multimedia Instruction (IMI) & Program of Instruction (POI) development/redevelopment: Contractor shall provide

IMI POI support for developing training programs and current systems requiring curriculum reviews and upgraded/updates.

5. The Government will furnish all facilities, utilities, equipment, furniture, technical manuals, initial training materials,

training aids, and supplies required to perform the services called for in this contract. Except for the training equipment

identified in paragraph 3 above.

6. The Contractor is responsible for all Government furnished property and shall sign for such property on a DA Form 3161

(Request for Issue or Turn-in). All property on short-term loan, i.e.; test equipment, AV equipment, etc. shall be returned to

the Government source of issue when no longer required for support of the training effort.

7. The Government will provide instructor training and related training material on courses the Contractor shall be required to

conduct.

8. The responsibility for the costs associated with any additional training of Contractor instructors   (salaries, travel,

transportation, per diem, etc.) in support of fielding and training requirements will be determined on a case by case basis and

will be provided by contract modification prior to such training.

9. All additional instructional materials, POI and training aids used, developed or procured by the Contractor for courses

taught under this contract will be the sole property of the U.S. Government and will not be used without the consent of the

COTR.

10. The Contractor shall insure that all instructors provided are Commercial Driver License (CDL)   qualified for types of

vehicles being fielded. Costs associated for CDL qualification shall be a Contractor burden.  All Contractor Instructors shall

meet the requirements of Tactical Vehicle Instructor Certification program (attachment I). Contractor shall conduct instructor

certification training, evaluations, and maintain records containing all documents identified in attachment I (TV Instruction

Certification Program).

11. The Contractor shall make provisions to satisfy clearances required for instructors, if access at the training facility

requires such. The Government training coordinator will notify the Contractor at least forty five (45) days in advance of

training start, if security clearance is required.
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12. The COTR or responsible NET manager/coordinator will furnish training schedules and training support requirements for all

training to be performed under this contract.

13. All accountable property and unused training material lent to the Contractor shall be returned to the Government upon

termination or completion of this contract.  A joint inventory shall be completed to document return of all equipment and

training material.  The Contractor shall be liable for replacement, or cost for replacement, of any lost non-expendable GFP as

determined by Report of Survey conducted by the Government to determine the liability of the lost GFP.

14. Contractor furnished property; facilities and equipment are not normally required in the performance of services called for

in this phase of the SOW, except for personnel safety items for instructors, such as, safety goggles, safety shoes, and ear

protection. The Government assumes no responsibility for Contractor owned property.

15. Certain unique personal safety items specifically required on military equipment (i.e. CVC helmets) will be furnished by the

Government. If specific required property, facilities and/or equipment are not available through Government sources in a timely

manner. Or is not deemed sufficient for the training to be conducted, the Contractor, with approval of the Contracting Officer,

may be directed to obtain such property, facilities and/or equipment required to conduct the training by modification to the

Task Order.

16. The Contractor shall provide instructors to perform assigned training within the Continental United States (CONUS) and

Outside the Continental United States (OCONUS).

            .

17. The Government will provide the Contractor, all training materials, including audiovisual aids and technical manuals

required to support training.  The Contractor shall reproduce required materiel to support training.  Master copies of all

training material will remain with the Government training POC.  The Contractor instructors shall insure that all students in

attendance receive a copy of respective training materials.

18  Instructors provided by the contractor shall have technical, automotive type background with prior teaching experience.

Instructor qualification documentation must be kept on file at the Contractors facility and shall be made available for

Government review upon request.

19. The Government reserves the right to cause the Contractor to remove any individual from an assignment under this

contract for reasons of incompetence, intoxication, controlled substance abuse, misconduct, security risk, or violation of the

Standards of Conduct as defined in AR 600-50.

20. The Contractor shall comply with the terms of this SOW in strict accordance with applicable local policies

(installation/command/unit/TACOM), Department of the Army (DA) documents and policies, Department of Defense (DOD) regulations

and all updates/changes to this SOW during the life of the contract. The Contractor shall immediately bring to the attention of

the Government, for final resolution, any conflict between compliance with the directives, policies, rules and regulations cited

in this contract and the execution of this contract.

21. The Contractor shall have sole responsibility and discretion for the manner and method of performing tasks as specified in

the SOW. The Contractor shall coordinate with the COTR and respective NET coordinator to discuss NET policies, training programs,

lesson plans and service delivery.

22. The Contractor shall be responsible for the administration, operation and conduct of all persons they employ to provide

services under this contract to include, arranging for travel, passport, facility clearances, badging and training for Contractor

supplied instructors, as required, to perform services called for under this contract.

23. The Contractor shall be responsible for all travel arrangements for Contractor supplied instructors. If training is to be

conducted OCONUS, the Contractor must ensure that instructors have passports and proper visas.  The Contractor shall coordinate

with the COTR or respective NET manager to arrange Status of Forces Agreement (SOFA) coverage for their instructors performing

AMT at overseas locations covered by a SOFA.  These arrangements shall be initiated in a timely fashion to insure clearances are

obtained prior to start of the training mission.

24. The Contractor shall be responsible for Contractor supplied instructors assignments and schedules to meet AMT requirements

as requested by the Government. It shall be the responsibility of the Contractor to provide fully qualified substitute instructors

if their instructors are absent or otherwise not available to conduct the scheduled courses. Make-up for missed class sessions,

due to the fault of the Contractor shall be the responsibility of the Contractor.  Missed classes due to the fault of the

Government will be the responsibility of the Government.

25. The Contractor shall be responsible for ensuring their instructors are on site in a timely fashion. The Contractor shall

call the unit/organization point of contact provided by the COTR to ensure all training aids, equipment, training materials,

classrooms, and all items required to conduct the training are on-hand before the start of class. If the required training

materials, equipment or facilities are not available, the Contractor shall notify the responsible NET Manager. The NET Manager

will notify the Contractor on the decided course of action that will be taken to rectify the situation/problem.  If the Contractor

 15 19

DAAE07-98-D-T061/0061

DIMENSIONS INTERNATIONAL, INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

has arrived to begin scheduled training, and delay of the class start date occurs due to government fault, the Government will

Reimburse the Contractor for additional cost incurred.

26. If the Contractor is required to deprocess the equipment before training takes place, the Contractor shall make arrangements

(with coordination and approval of the respective NET manager) for their instructors to be at the training site in sufficient

time to deprocess the equipment and set up the training.

27. The Contractor supplied instructors shall be helpful, timely and courteous in providing AMT and in dealing with students,

unit commanders, fellow instructors and personnel of the NET Group.  They shall:

    a.  Upon arrival at the training site, meet the POC for the sponsor of the course.

    b.  Register with the TACOM Logistics Assistance Office (LAO) at the installation

    c.  Be at the training site/classroom at least thirty (30) minutes prior to start and after end of class each day.

    d.  Take attendance daily and report any absence to the organization training (POC) during the first break.  Student names

shall be typed on the attendance roster and the roster shall be forwarded to the Government training POC within five (5) working

days after course completion.

    e.  Ensure that all students complete the course evaluation forms provided by the Government.  The course evaluation forms

shall be turned in with the student rosters and shall include a course completion report that shall include the instructor/s

name/s, course location, dates and time, students full name, rank/grade, SSAN, unit, and MOS or job title.

    f.  Conduct a closeout briefing with the respective Force Modernization Office (FMO) POC and TACOM LAO, if available.

28. The Contractor instructors shall be responsible for the cleanup of the shop and classroom training area.  They shall also

be required to return all training sites to original condition, i.e.; fill in holes and level areas used for excavator operator

training.  Contractor instructors shall be cognizant of environmental and hazardous material regulations and local policies at

the training location. In the event of an accident or incident involving hazardous materials, (HAZMAT) or environmentally

sensitive areas, the Contractor instructor/s shall take appropriate actions to contain the problem immediately and notify

proper authorities in accordance with local environmental/HAZMAT requirements.

29. The Contractor instructors shall fill out and present a course completion certificate to all students who successfully

complete the course.  The Government will provide the template for the course completion certificates to the Contractor.  All

information entered onto the certificates by the Contractor instructors shall be typed in.

30. The Contractor instructors shall check all equipment used as training aids prior to and after training to ensure it meets

10/20 standards. If the equipment does not meet 10/20 standards, the Contractor instructor/s shall notify the respective NET

manager and document the problems found.  Contractor instructors shall perform PMCS before, during and after operation of the

equipment and ensure that all defective equipment/components are reported to the respective NET manager.

31. Contractor conducted training shall be performed in a manner which ensures a high level of customer learning and

satisfaction.  The Contractor instructors shall review training material to ensure currency, as well as make recommendations to

the respective NET manager for changes to correct, update or otherwise clarify or improve the instruction being provided.  Any

procedural changes to correct or improve the processes/tasks taught on the equipment shall be brought to the immediate

attention of the respective NET manager.

32. For satellite broadcast, Video Tele Conference (VTC) and Distance Learning (DL) presentations, the Contractor shall provide

a dry run for the respective NET manager prior to live broadcast. Cost incurred for live broadcast of AMT will be a

Government burden.

33. New Equipment Training class requirements are listed below.  Maximum class sizes are four students per instructor.

HEMTT-LHS Operator Training       56---Hours

HEMTT-LHS Maintenance Training    56---Hours

HEMTT Wrecker Operator Training   40---Hours

HEMTT Wrecker Unit Maintenance    40---Hours

HEMTT Tanker Operator training    40---Hours

HEMTT Tanker Unit Maintenance     40---hours

HEMTT Cargo Operator Training     40---Hours

HEMTT Cargo Unit Maintenance      40---Hours
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HEMTT Tractor Operator Training   40---Hours

HEMTT Tractor Unit Maintenance    40---Hours

.

CBT Operator Training             56---Hours

CBT Maintenance Training          80---Hours

CHU Operator Training             56---Hours

CHU Maintenance Training          80---Hours

PLS/PLS-T Operator Training       56---Hours

PLS/PLS-T Maintenance Training    80---Hours

HET Operator Training             80---Hours

HET Maintenance Training          80---Hours

EMM Operator Training             56 --Hours

EMM Maintenance Training          80 Hours

CROP Operator/ Maintenance Training   8---Hours

                                               *** END OF NARRATIVE C 001 ***
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CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

0001AA  J642D555J6   AA    1   21   42035000041C1C03P511083252G  S20113             4ZHT12    W56HZV    $         496,120.29

        51108309008

        A14P50081CJ6

0001AB  J642D555J6   AA    1   21   42035000041C1C03P511083252G  S20113             4ZHT12    W56HZV    $         100,489.25

        51108309008

        A14P50081CJ6

0001AC  J642D555J6   AA    1   21   42035000041C1C03P511083252G  S20113             4ZHT12    W56HZV    $           3,832.50

        51108309008

        A14P50081CJ6

0002AA  J642D556J6   AA    1   21   42035000041C1C03P511083252G  S20113             4ZHT13    W56HZV    $         206,966.27

        51108309008

        A14P50081CTR

0002AB  J642D556J6   AA    1   21   42035000041C1C03P511083252G  S20113             4ZHT13    W56HZV    $          62,006.57

        51108309008

        A14P50081CTR

0002AC  J642D556J6   AA    1   21   42035000041C1C03P511083252G  S20113             4ZHT13    W56HZV    $             766.50

        51108309008

        A14P50081CTR

0003AA  P146F3012T   AB    1   21   42035000041C1C09P53501925FB  S20113             4ZCC27    W56HZV    $          45,792.02

        53501900154

        A14P51541CMD

0003AB  P146F3012T   AB    1   21   42035000041C1C09P53501925FB  S20113             4ZCC27    W56HZV    $          13,380.90

        53501900154

        A14P51541CMD

0003AC  P146F3012T   AB    1   21   42035000041C1C09P53501925FB  S20113             4ZCC27    W56HZV    $             766.50

        53501900154

        A14P51541CMD

0004AA  J642D557J6   AA    1   21   42035000041C1C03P511083252G  S20113             4ZHT20    W56HZV    $         839,541.51

        51108309008

        A14P50081CHM

0004AB  J642D557J6   AA    1   21   42035000041C1C03P511083252G  S20113             4ZHT20    W56HZV    $         206,113.49

        51108309008

        A14P50081CHM

0004AC  J642D557J6   AA    1   21   42035000041C1C03P511083252G  S20113             4ZHT20    W56HZV    $           3,832.50

        51108309008

        A14P50081CHM

                                                                                                          __________________

                                                                                              TOTAL     $       1,979,608.30

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   42035000041C1C03P511083252G  S20113                W56HZV           $       1,919,668.88

Army                 AB        21   42035000041C1C09P53501925FB  S20113                W56HZV           $          59,939.42                                                                                                          __________________

                                                                                              TOTAL     $       1,979,608.30
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LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Attachment 001     FIELDING SCHEDULE                                                               003

Attachment 002     CDRLS 0001, A002, 0003, A004, A006                                              003

Attachment 003     DA FORM 2062                                                                    002

Attachment 004     DEALER PREP CHECKSHEET                                                          007
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